CITY OF LYNCHBURG VIRGINIA
BID TABULATION FORM

CITY INVITATION FOR BID 05-00000245

(Page 1)

PROJECT NAME:

Exterior Painting - West Bldg. Police Dept.

BID OPENING DATE: March 30, 2005 - TIME: 3:00 PM UNSEALED BID (Rejected Bids)
BUYER (Florence Randolph) SEALED BID X
TABULATOR
VENDOR/CONTRACTOR: High Quality Painting J Coleman D T Paint & Construction Co. Inc.
TERMS/DELIVERY
ADDENDA ACKNOWLEDGEMENT No Yes Yes
ITEM UNIT UNIT UNIT UNIT
# DESCRIPTION QTY. PRICE TOTAL PRICE TOTAL PRICE TOTAL PRICE TOTAL
Exterior Painting - Police Dept. West Bldg. 1 9,820.00 9,820.00 9,900.00 9,900.00 15,600.00 15,600.00 -
IFB Alternate - Addendum 1 1 1,750.00 1,750.00 1,100.00 1,100.00 333.00 333.00 -
**See justifications below
TOTAL 11,570.00 11,000.00 15,933.00 -
COMMENTS

AWARD TO: Rejected all bill - See below
LOWEST BIDDER?
PREPARED BY: Florence Randolph
APPROVED BY: Florence Randolph

***[F NO, JUSTIFICATION ISSee below
DATE:4/22/05
DATE:4/22/05

Page (1)

**All bids were rejected for this project. The scope of work was increase and project re-bid.




CITY OF LYNCHBURG VIRGINIA

BID TABULATION FORM

CITY INVITATION FOR BID 05-00000245

(Page 2)

PROJECT NAME: Exterior Painting - West Bldg. Police Dept.

BID OPENING DATE: March 30, 2005 - TIME: 3:00 PM UNSEALED BID (Rejected Bids)
BUYER (Florence Randolph) SEALED BID X
TABULATOR
VENDOR/CONTRACTOR: Universal Coating & Empire Painting Corp. Cunningham Enterprixes Inc
TERMS/DELIVERY Contracting LLC
ADDENDA ACKNOWLEDGEMENT Yes Yes Yes
ITEM UNIT UNIT UNIT UNIT
# DESCRIPTION QTY. PRICE TOTAL PRICE TOTAL PRICE TOTAL PRICE TOTAL
Exterior Painting - Police Dept. West Bldg. 1 24,440.00 24,440.00 7,923.00 7,923.00 11,500.00 11,500.00 -
IFB Alternate - Addendum 1 1 3,500.00 3,500.00 1,425.00 1,425.00 800.00 800.00 -
**See justifications below
TOTAL 27,940.00 9,348.00 12,300.00 -
COMMENTS

AWARD TO: Rejected all bill - See below
LOWEST BIDDER?
PREPARED BY: Florence Randolph
APPROVED BY: Florence Randolph

***[F NO, JUSTIFICATION ISSee below
DATE:4/22/05
DATE:4/22/05
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**All bids were rejected for this project. The scope of work was increase and project re-bid.




